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ADDENDUM NO. 1 

 

31 NORTH 5
th

 STREET DEMOLITION 

October 6, 2008 
 

This Addendum No. 1 is issued by the Redevelopment Agency of the City of San 

Jose to provide for modification and clarification to the Bid Documents for the 31 

North 5
th

 Street Demolition Project, approved by Bill Ekern the Redevelopment 

Agency of the City of San Jose’s Director of Project on September 24, 2008.   

Addendum No. 1 is issued to provide additional information to all bidders.  Bidder 

shall ascertain prior to submitting his/her bid proposal, that he/she has received all 

addenda issued. 

 

A. CLARIFICATIONS TO THE BID DOCUMENTS IN RESPONSE 

TO QUESTIONS RAISED BY BIDDERS AT THE PRE-BID 

MEETING FOR THE 31 NORTH 5
th

 STREET DEMOLITION 

PROJECT THAT WAS HELD ON OCTOBER 2, 2008. 

   

The Redevelopment Agency informed prospective bidders at the  

pre-bid meeting that the construction period for the 31 North 5
th

 Street 

Demolition Project was 40 consecutive calendar days following issuance 

of the Notice to Proceed. Additionally, bidders were informed that the 40 

calendar day construction period included one (1) week of on-site 

destructive training by the San Jose Fire Department (SJFD), which 

would commence following completion of the haz-mat abatement work 

and prior to the start of demolition work. The destructive training 

proposed by the SJFD included (cutting through the roof, the floor and 

possibly knocking down some doors).   

 

Question: Since the Contractor has possession of the Site and is therefore 

liable for the Site, will the SJFD list Contractor(s) as additional insured on 

SJFD’s insurance? 

 

Answer:  Rich Regan with the SJFD confirmed that SJFD will not list the 

Contractor(s) as additional insured(s) on their insurance.  Due to this 

fact, please be advised that there will not be any training exercises 

conducted by SJFD at 31 North 5
th

 Street.   
 

Question: What percentage of construction and demolition (non-

hazardous) waste does the City of San Jose require Contractors to divert 

from burial in landfills?  
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Answer: at least 50%. The City of San Jose’s Construction and 

Demolition Diversion Deposit Program (CDDD) is the incentive program 

that encourages the recovery of construction and demolition debris.  For 

information regarding the CDDD program contact CDDD Building 

Diversion at (408) 535-8566 or visit the website at 

www.sjrecycles.org/business/cddd.htm. 

 

 

Question: During the site walk, bidders noted that one (1) large container 

of what appeared to be Baer white enamel paint sitting in the tub/shower 

of the upstairs bathroom; and eleven (11) one-gallon cans of what 

appeared to be Kelly Moore Interior Latex Paint which were sitting on the 

site against the south fence, were not identified in the Hazardous 

Materials Survey Report prepared for the property at 31 North 5
th

 Street, 

by TRC Engineers, Inc. on April 29, 2008. Bidders asked if removal and 

disposal of these items was to be included in their bid? 

 

Answer: Please be advised that these items will be removed and disposed 

of by others.  These two items are not included in the Contractor’s scope 

of work and should not be included in Contractor’s bid.  

 

Question: Why does The Notice to Contractors/Invitation for Bids, 

Instructions to Bidders and the Bid Proposal Form not list all of the 

certifications and registrations required to perform lead-abatement work? 

 

Answer: There is not a specific license required to perform Lead-

Abatement work. The Contractor’s workers and supervisors or the 

Contractor’s subcontractors who will be performing any lead-related 

work, shall possess a lead abatement certification issued by the California 

Department of Public Health (DPH) for the purposes of performing or 

supervising lead abatement work. The DPH Lead Certification Numbers 

for those workers and supervisors who will be performing the Lead 

Abatement work will be submitted as a pre-abatement submittal prior to 

commencement of work (see Page 5, Paragraph 1.3 (Pre Abatement 

Submittals), item (b) of Section 02090 of the Technical Specifications . 

for Hazardous Materials Abatement for the 31 North 5
th

 Street Demolition 

Project). The Contractor or Contractor’s subcontractors are required to 

handle, remove and dispose of all hazardous materials in compliance with 

the law.  
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B. CHANGES TO THE BID DOCUMENTS 
 

1. On Plan Sheet 2 of 11, Demolition Note #15, please note that the 

Contractor shall remove and dispose of one of the existing former 

power poles that are located closest to North Fourth Street. PG&E 

has removed its service from the pole which used to feed the former 

portable trailers (portables – see Demolition Note #34 on Plan Sheet 

#2). The portables were removed by others. The existing power pole 

that is shown located next to the portables on Plan Sheet #2 is now 

gone and was removed by PG&E; and the other existing power pole 

that is shown located closest to the property at 31 North 5
th

 Street 

belongs to AT&T and shall be removed by AT&T. 

 

In the event of a conflict between the terms and provisions of this Addendum No. 

1 and the terms and provisions of the contract documents, the terms and provisions 

of the Addendum No. 1 shall control.   

 

 

In all other respects, the contract documents shall remain unchanged and in full 

force and effect. 

 

 

END OF ADDENDUM NO. 1 


